BRUHAT BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer,

Dasarahalli Division, 2nd & 4th cross, 2nd Main Road, 3rd Block, H.M.T. Layout,
Near BWSSB Water Tank, Nagasandra (P), Bengaluru.73.

INVITATION FOR TENDERS (IFT) (Short Term Tender)

SINGLE TENDER DOCUMENT SYSTEM

(Through GOK e–Procurement Portal only) - KW1,2, & 3

No: BBMP/EE/DD/Ten/24/2021-22, Date: 03.02.2022

1 The Executive Engineer, Dasarahalli division invites tenders on behalf of the commissioner, BBMP, Bengaluru from eligible Tenderers for the construction of works detailed in the table below. The Tenderers may submit tenders for works given in the table through e-procurement portal of the Government of Karnataka (vizhttp://eproc.karnataka.gov.in).The Tenderers are advised to note the minimum qualification criteria specified in Clause 3 of the Instructions to Tenderers to qualify for award of the contract

2 Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from on or before 21.02.2022

3 Tenders must be accompanied by Earnest Money Deposit specified for the work in the table below. Earnest money deposit will have to be in any one of the forms as specified in the Tender document and shall have to be valid for 45 days beyond the validity of the tender.

4 Tenders must be submitted online through e-procurement portal on or before 16.00 hours on 03.03.2022 and the opening of tenders will be as per the e-procurement portal guidelines.

5 Other details can be seen in the tender documents.

TIME SHEDULE:

Sl. No.	W.No	Name of Work	Estimate amount (Rs. In lakhs)	EMD Amount (In Rs.)	Cost of Tender form in Rs.	Period of Completion from the date of work order	Category SC/ ST/ Others/ Two Cover system
1	12	De-silting of drains and removal of debris in ward no 12 Shettyhalli Sub Division.	10.00	25000.00	As per eproc portal	60 Days	Others
2	12	Providing chambers to existing borewell and consealing to road surface area inn ward No.12 Shettihalli sub-division.	13.34	33350.00	As per eproc portal	90 Days	Others
3	12	De-silting and Re-setting of drain and Re asphalting of roads at Abbigere Appayanna layout and surrounding area road in ward no 12 Shettyhalli Sub Division.	23.19	46376.00	As per eproc portal	90 Days	Others

4	12	De-silting and Re-setting of drain and Re asphalting at BHEl Mini Colony and Surrounding Area in Ward No12 Shettyhalli Sub Division.	5.00	12500.00	As per eproc portal	60 Days	Oth
5	12	Maintaince of Park in ward No 12	10.00	25000.00	As per eproc portal	60 Days	SC
6	13	Comprehensive Development works in Ward No.13, Shettihalli Sub-Division, Dasarahalli Zone.	25.00	50000.00	As per eproc portal	90 Days	Others
7	13	Comprehensive Development works in Ward No.13, Shettihalli Sub-Division, Dasarahalli Zone.	25.00	50000.00	As per eproc portal	90 Days	Others
8	13	Providing chambers to existing borewell and consealing to road surface area inn ward No.13 Shettihalli sub-division.	10.00	25000.00	As per eproc portal	60 Days	Others
9	13	De-silting and Re-setting of drain and Re asphalting at Santhosh Nagara and Prashanth nagara Surrounding Area in Mallasandra Ward No13 Shettyhalli Sub Division	19.07	47675.00	As per eproc portal	90 Days	ST
10	13	Comprehensive Development works at Mallikarjuna Swamy Temple to Benkimuneshwara Temple in ward no 13, Shettyhalli Sub Division.	50.00	100000.00	As per eproc portal	90 Days	Others
11	13	Improvements to concrete roads in Ravindra Nagara, ward No.13, Shettihalli Sub Division.	40.00	80000.00	As per eproc portal	90 Days	Others
12	13	Re asphalting to Ravindra nagara 4th main road from selection corner junction to 20th cross road, in ward No.13, shettihalli Sub Division.	5.00	12500.00	As per eproc portal	60 Days	SC
13	13	Construction of Ladies toilets in Government schools in Mallasandra in ward No.13, Shettihalli sub division	25.00	50000.00	As per eproc portal	180 Days	Others
14	13	Improvements to roads and drains in Prashanthanagar and surrounding areas in ward No.13, Shettihalli sub Division.	15.00	37500.00	As per eproc portal	90 Days	Others

15	13	Improvements to roads and drains in Vijayalakshmi Layout ward No.13,Shettyhalli Sub Division	25.00	50000.00	As per eproc portal	90 Days	SC
16	13	Construction of public toilet in Sub Division office in ward No.13, Shettyhalli Sub Division	23.19	46376.00	As per eproc portal	180 Days	SC
17	13	Community Property and improvements to park in ward no 13 Shettyhalli sub division	7.50	18750.00	As per eproc portal	60 Days	SC
18	14	Comprehensive Development works in Ward No.14,Dasarahalli Sub Division	6.50	16250.00	As per eproc portal	60 Days	Others
19	14	Comprehensive Development works in Ward No.14,dasarahalli Sub Division	50.00	100000.00	As per eproc portal	90 Days	Others
20	14	Comprehensive Development works in Ward No.14,dasarahalli Sub Division	50.00	100000.00	As per eproc portal	90 Days	Others
21	14	Comprehensive Development works in Ward No.14,dasarahalli Sub Division	50.00	100000.00	As per eproc portal	90 Days	Others
22	14	De-silting and Re-setting of drain and Re asphalting of Pipeline road in ward no 14, Dasarahalli sub division	50.00	100000.00	As per eproc portal	90 Days	Others
23	14	De-silting and Re-setting of drain and Re asphalting to Soap Factory layout in Bagalagunte ward no 14.	50.00	100000.00	As per eproc portal	90 Days	Others
24	14	De-silting and Re-setting of drain and Re asphalting to M S Ramaiah layout in Bagalagunte ward no 14.	50.00	100000.00	As per eproc portal	90 Days	SC
25	14	De-silting and Re-setting of drain and Re asphalting toSiddeshwara layout in Bagalagunte ward no 14.	50.00	100000.00	As per eproc portal	90 Days	Others
26	14	De-silting and Re-setting of drain and Re asphalting to Bhuvaneshwari layout in Bagalagunte ward no 14.	50.00	100000.00	As per eproc portal	90 Days	Others
27	14	Construction of Anganawadi building at Govt. Higher Primary school premises Bhuvaneshwari Nagara in ward no 14 Bagalagunte.	30.00	60000.00	As per eproc portal	180 Days	ST
28	14	De-silting and Re-setting of drain and Re asphalting to 3rd main 4th main 7th main road of MEI Layout in ward no 14 Bagalagunte.	50.00	100000.00	As per eproc portal	90 Days	Others

29	14	De-silting and Re-setting of drain and Re asphalting to MEI I Layout new extn. main road and cross roads in ward no 14 Bagalagunte.	39.29	78580.00	As per eproc portal	90 Days	Others
30	14	De-silting and Re-setting of drain and Re asphalting to8th 9th and 10th main and 7th A 8th A cross MEI Layout in ward no 14 Bagalagunte.	39.29	78580.00	As per eproc portal	90 Days	Others
31	14	De-silting and Re-setting of drain and Re asphalting to 5th B cross and 17th cross and other cross roads at MEI Layout in ward no 14 Bagalagunte.	45.00	90000.00	As per eproc portal	90 Days	Others
32	14	De-silting and Re-setting of drain and Re asphalting to 8th B cross 9th cross 15th 18th main and other cross roads in ward no 14 Bagalagunte.	50.00	100000.00	As per eproc portal	90 Days	Others
33	14	De-silting and Re-setting of drain and Re asphalting to MEI Layout in ward no 14 Bagalagunte.	50.00	100000.00	As per eproc portal	90 Days	Others
34	14	Improvements to roads and drains in Vinayaka Nagar and Surrounding Areas in ward No.14, Dasarahalli Sub Division	17.39	43477.50	As per eproc portal	90 Days	Others
35	14	De-silting and Re-setting of drain and Re asphalting to Defence colony Havnoor Layout Munikondappa Layout in Bagalagunte ward no 14.	6.84	17100.00	As per eproc portal	60 Days	Others
36	14	De-silting and Re-setting of drain at Bagalagunte ward no 14.	6.00	15000.00	As per eproc portal	60 Days	Others
37	14	Providing chambers to existing borewell and consealing to road surface area inn ward No.14,Dasarahalli sub-division.	5.00	12500.00	As per eproc portal	60 Days	Others
38	14	Developments Works in MEI Layout Park in ward No.14, Dasarahalli Sub Division.	7.50	18750.00	As per eproc portal	60 Days	Others
39	14	De-silting and Re-setting of drain in ward no 14, dasarahalli sub division.	13.80	34500.00	As per eproc portal	90 Days	Others
40	14	Improvements to Drains in Bagalagunte in ward No.14, Dasarahalli Sub Division	7.50	18750.00	As per eproc portal	60 Days	Others

41	14	Developments works in Park near HIgh tenction wire Manjunathanagara ward no 14.	15.00	37500.00	As per eproc portal	90 Days	SC
42	14	Desilting of drains in ward No.14, Dasarahalli Sub Division	6.00	15000.00	As per eproc portal	60 Days	Others
43	14	Improvments to Roads and Drains in Ward No 14, Dasarahalli Sub Division.	2.00	5000.00	As per eproc portal	60 Days	Others
44	15	De-silting and Re-setting of drain and Re asphalting to Kempegowda Nagara and Maheshwari Nagara roads Dasarahalli ward no 15.	50.00	100000.00	As per eproc portal	90 Days	ST
45	15	Construction of Rooms in Govt School Kalastri Nagar in Ward No.15, Dasarahalli Sub Division	15.00	37500.00	As per eproc portal	180 Days	Others
46	15	De-silting and Re-setting of drain and Re asphalting to S Ramaiah road and other roads Dasarahalli ward no 15.	50.00	100000.00	As per eproc portal	90 Days	Others
47	15	De-silting and Re-setting of drain and Re asphalting in Bhuvaneshwari Nagar and Surrounding area in Ward No.15	50.00	100000.00	As per eproc portal	90 Days	SC
48	15	Construction of R O Plant in Kalastri Nagar Govt School in ward no 15 Dasarahalli Sub Division.	15.00	37500.00	As per eproc portal	180 Days	Others
49	15	Construction of Additional Rooms in Govt School Kalastri Nagar in Ward No.15, Dasarahalli Sub Division	12.50	31250.00	As per eproc portal	180 Days	Others
50	15	Comprehensive Development works in Ward No.15,Dasarahalli Sub Division	14.50	36250.00	As per eproc portal	90 Days	SC
51	39	Construction of Drains and Roads in Maruthi Nagar in ward No.39, Chokkasandra, PIA Sub Division.	50.00	100000.00	As per eproc portal	90 Days	Others
52	39	Construction of Drains and Roads in Vidya Nagar in ward No.39, Chokkasandra, PIA Sub Division.	50.00	100000.00	As per eproc portal	90 Days	SC
53	39	Improvements of Roads and Drains at Kempaiah Badavane in ward No.39, Chokkasandra, PIA Sub Division.	20.00	50000.00	As per eproc portal	90 Days	Others

54	39	Improvements of Roads and Drains at Kempaiah Badavane Balance Portion in ward No.39, Chokkasandra, PIA Sub Division.	11.59	28985.00	As per eproc portal	90 Days	
55	39	Developments works in Dasarahalli Lake Park area in Ward No.39, PIA Sub Division.	5.00	12500.00	As per eproc portal	60 Days	Others
56	39	Developments of Balance works in Dasarahalli Lake Park area in Ward No.39, PIA Sub Division.	4.00	10000.00	As per eproc portal	60 Days	Others
57	39	De-silting and Removel of Debris in Nelagedaranahalli Surrounding area in Ward No.39, PIA Sub Division.	10.00	25000.00	As per eproc portal	60 Days	ST
58	39	Providing Pipeline Facility in ward No.39 PIA Sub Division	10.00	25000.00	As per eproc portal	60 Days	Others
59	39	Comprehensive Development works in Ward No.39,PIA Sub Division	23.53	47060.00	As per eproc portal	90 Days	Others
60	39	De silting of drains in Ward No.39,PIA Sub Division	4.00	10000.00	As per eproc portal	60 Days	Others
61	39	De-silting and Re-setting of drain and Re asphalting in ward no 39, PIA Sub Division.	22.50	45000.00	As per eproc portal	90 Days	Others
62	41	De-silting and Re-setting of drain and Re asphalting of roads in Manjunatha swamy temple park and surrounding areas in ward no 41, PIA Sub Division.	50.00	100000.00	As per eproc portal	90 Days	Others
63	41	De-silting and Re-setting of drain in PIA and surrounding arrea in ward no 41 PIA Sub Division.	13.34	33350.00	As per eproc portal	90 Days	Others
64	41	Upgradation of Public Toilets in Government School Ward No.41 PIA Sub Division.	5.80	14497.50	As per eproc portal	60 Days	Others
65	41	Upgradation of Public Toilets in Ward No 41 PIA Sub Division	6.00	15000.00	As per eproc portal	60 Days	Others
66	41	De-silting and Re-setting of drain and Re asphalting in ward no 41, PIA Sub Division.	24.14	48280.00	As per eproc portal	90 Days	SC
67	70	De-silting of drains and removal of debris in kareemsab layout Konika Garments Sorrounding areas in ward No.70 Hegganahalli Sub division.	25.00	50000.00	As per eproc portal	90 Days	Others

68	70	De-silting and Re-setting of drain and Re asphalting in ward no 70, Hegganahalli Sub Division.	25.38	50760.00	As per eproc portal	90 Days	ST
69	71	De-silting of drains and removal of debris in ward no 71, Hegganahalli Sub Division.	30.00	60000.00	As per eproc portal	90 Days	Others
70	71	Development Works in Parks in Ward No 71 Hegganahalli Sub Division	10.00	25000.00	As per eproc portal	60 Days	Others

1. Financial Bids will be opened on the website https://eproc.karnataka.gov.in in the office of the Executive Engineer, Dasarahalli Division, BBMP on 05.03.2022 @ 16.30 hours.
2. Aspiring Bidders/contractors who have not registered in e-procurement should register before participating through the websitehttp://eproc.karnataka.gov.in
3. Before submission of online bids, bidders must ensure that scanned copies necessary of all the documents have been attached with bid.
4. All the required information required for Bids must be filled and submit online.
5. BBMP has rights to accept/reject the tenders.
6. For details, registration and e-payment visit GoK e-procurement websitehttp://eproc.karnataka.gov.in or contact e-procurement Helpdesk 080-22441076
7. This tender notice can also be seen on the BBMP. websitewww.bbmp.gov.in
8. Any Corrigendum /Addendum / Modification will be notified only in the Notice Board of the Undersigned & also e-procurement portal.
9. The bidder furnish all documents as per tender document KW- 1,2, & 3
10. GST shall be paid to the tendered amount separately for the work estimates based on SR of 2018-19.
11. Tenderer furnish the document of Karnataka Ground Water Authority FORM-7A or MOU for Drilling of Borewell Works
12. All the required information required for Bids must be filled and submitted online only
13. Tenderer furnish the document of DOMICILE CERTIFICATE (Residential Certificate is not acceptable Finance Department Letter dated:13.08.2019) as per GOK order for reserved tenders.

Executive Engineer
Dasarahalli Division
BBMP, Bangalore.

Copy submitted for favour of kind information to :

1. The Administrator, BBMP, Bengaluru.
2. The Chief Commissioner, BBMP, Bengaluru.
3. The Zonal Commissioner, BBMP, Dasarahalli, Bengaluru.
4. The Special Commissioner (Project / Finance), BBMP, Bengaluru.
5. The Engineer-in-Chief, BBMP, Bengaluru.
6. The Joint Commissioner, BBMP, Dasarahalli, Bengaluru.
7. The Chief Engineer / Superintending Engineer, BBMP, Dasarahalli, Bengaluru.
8. CAO/ Chief Auditor, BBMP, Bengaluru.
9. I.T Advisor with a request to publish in the BBMP website.

ಭಾಗ ನಂ. I, ಗದ್ದನಕೇರಿ
ಶಾವಾದು ಪ್ರತಿಶತ ದರಗಳ
ಕ ಲಕೋಟೆ ಪದ್ಧತಿಯಲ್ಲಿ
ಂತರ ಅರ್ಹ ಕನ್ಸಲ್ಟೆಂಟ್
ಡೆಯಲಾಗಿದೆ.
0/call-2
ಮೊತ್ತ (ಜಿ.ಎಸ್.ಟಿ
ಇ.ಎಂ.ಡಿ ಮೊತ್ತ : ರೂ.

ದಿನಾಂಕ: 13.02.2022,
ಮೆಂಟ ಪೋರ್ಟಲ್
2.2022 ರಂದು 16.00
)ಟೆಂಡರ್ ತೆರೆಯಲು
ು 16.30 ಘಂಟೆ.
ರ್ಕಾರದ www.eproc.
ುದು.
ೀಯರು,
ಶಿ ಕ್ಯಾಂಪ್:ಬಾಗಲಕೋಟೆ.

ತುಮಕೂರು
06.
hoo.com
.gov.in
2 ದಿನಾಂಕ: 03.02.2022
ಮುಹಾಂತರ ಮಾತ್ರ)
ತೆ ಅಧ್ಯಾದೇಶ 1999–
ಗರಪಾಲಿಕೆ ನಿಧಿಯಲ್ಲಿ
ರ್ ಡಾಕ್ಯುಮೆಂಟ್‌ನ
ರ್‌ನ್ನು ಈ ಕೆಳಕಂಡ
ುೋಗಿ ಇಲಾಖೆಯಲ್ಲಿ
ಮೆಂಟ್ ಪೋರ್ಟಲ್
ಲ್ಪಾವಧಿ ಟೆಂಡರ್‌ನಲ್ಲಿ
ಳಿಗೆ ಈ ಕಛೇರಿಯ
ನೋಡಬಹುದು.
ಿ ದಿನಾಂಕಗಳು ಈ
ಾಬಿಲೆಗಳು ಚಾಲ್ತಿಗೆ
02.2022 ರವರೆಗೆ
ಗ್ಗೆ 11.00 ಗಂಟೆಗೆ
02.2022 ರಂದು
ೆರೆಯುವ ದಿನಾಂಕ:
ಡ್‌ನ್ನು ತೆರೆಯುವ
ಟೆಂಡರ್‌ನ ಯಶಸ್ವಿ
ಂದಾಜು ದರಕ್ಕಿಂತ
ದ ಮೊತ್ತವನ್ನು

ರ್ಗಗಳ ವ್ಯಾಪ್ತಿಯಲ್ಲಿ
ಟ್ರಿಂಗ್ / ಸಕ್ಕಿಂಗ್
ಮತ್ತು ಎಸ್‌ಟಿಪಿ
ಅಂದಾಜು ಮೊತ್ತ
ಗು.
ಅಭಿಯಂತರರು
ಕೆ, ತುಮಕೂರು.

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ನಗರಾಭಿವೃದ್ಧಿ ಕೋಶ, ಶಿವಮೊಗ್ಗ
ದಿನಾಂಕ: 17-02/ಟೆಂಡರ್/2021-22

ಸಹಿ/- ಎಸ್.ಪಿ. ನಾಗರಾಜ
ಅಧ್ಯಕ್ಷರು, ಶಿವಮೊಗ್ಗ ನಗರಾಭಿವೃದ್ಧಿ ಪ್ರಾಧಿಕಾರ ಶಿವಮೊಗ್ಗ

ಬೃಹತ್ ಬೆಂಗಳೂರು ಮಹಾನಗರ ಪಾಲಿಕೆ

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಛೇರಿ, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, 2ನೇ & 4ನೇ ಅಡ್ಡರಸ್ತೆ, 2ನೇ ಮುಖ್ಯ ರಸ್ತೆ, 3ನೇ ಬ್ಲಾಕ್, ಜೆಪಿ ಎಂ.ಇ. ಲೇಔಟ್, ಬಡ್ಡಿಎಸ್‌ಎಸ್‌ಬಿ ವಾಟರ್ ಟ್ಯಾಂಕ್ ಸಮೀಪ, ಜಾಗನಂದ್ರ (ಅಂ), ಬೆಂಗಳೂರು -73

ನಂ.: ಬಿಬಿಎಂಪಿ/ಕಾಪಾಳ/ದಾವಿ/ಟೆಂಡರ್/24/2021-22 ದಿನಾಂಕ: 03.02.2022

ಟೆಂಡರ್‌ಗಳಿಗಾಗಿ ಆಹ್ವಾನ (ಐಎಫ್‌ಟಿ)

(ಅಲ್ಪಾವಧಿ ಟೆಂಡರ್ ಪ್ರಕಟಣೆ) ಏಕ ಲಕೋಟೆ ಟೆಂಡರ್ ದಸ್ತಾವೇಜು ಪದ್ಧತಿ
(ಮುಕ್ತ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮೂಲಕ ಮಾತ್ರ) – ಕಡಬ್ಲ್ಯೂ 1, 2 & 3

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ ಇವರು, ಅರ್ಹ ಟೆಂಡರ್‌ದಾರರಿಂದ ಈ ಕೆಳಗಿನ ನಿರ್ಮಾಣ ಕಾಮಗಾರಿಗಳಿಗೆ ಟೆಂಡರ್‌ಗಳನ್ನು ಆಹ್ವಾನಿಸಿದ್ದಾರೆ.

ಕ್ರ ಸಂ.	ವಾರ್ಡ್ ನಂ.	ಅಂದಾಜು ಮೊತ್ತ (ರೂ. ಲಕ್ಷಗಳಲ್ಲಿ)	ಇಎಂಡಿ ಮೊತ್ತ (ರೂ. ಗಳಲ್ಲಿ)	ಕಾಮಗಾರಿಗಳ ಸಂಖ್ಯೆ
1	12	5.00 ರಿಂದ 23.19	12,500/- ರಿಂದ 46,376/-	4
2	13	10.00 ರಿಂದ 50.00	25,000/- ರಿಂದ 1,00,000/-	7
3	14	2.00 ರಿಂದ 50.00	5,000/- ರಿಂದ 1,00,000/-	23
4	15	12.50 ರಿಂದ 50.00	31,250/- ರಿಂದ 1,00,000/-	4
5	39	4.00 ರಿಂದ 50.00	10,000/- ರಿಂದ 1,00,000/-	8
6	41	5.80 ರಿಂದ 50.00	14,497.50 ರಿಂದ 1,00,000/-	4
7	70	25.00	50,000/-	1
8	71	10.00 & 30.00	25,000/- & 60,000/-	2
ವರ್ಗ: ಪ.ಜಾ.				
9	12	10.00	25,000/-	1
10	13	5.00 ರಿಂದ 25.00	12,500/- ರಿಂದ 50,000/-	4
11	14	15.00 & 50.00	37,500/- & 1,00,000/-	2
12	15	14.50 & 50.00	36,250/- & 1,00,000/-	2
13	39	11.59 & 50.00	28,985/- & 1,00,000/-	2
14	41	24.14	48,280/-	1
ವರ್ಗ: ಪ.ಪಂ.				
15	13	19.07	47,675/-	1
16	14	30.00	60,000/-	1
17	15	50.00	1,00,000/-	1
18	39	10.00	25,000/-	1
19	70	25.38	50,760/-	1
			ಒಟ್ಟು	70

ವೇಳಾಪಟ್ಟಿ: (1) ಟೆಂಡರ್ ದಸ್ತಾವೇಜುಗಳನ್ನು ಕರ್ನಾಟಕ ಸರ್ಕಾರದ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮೂಲಕ **21.02.2022**ಯೊಳಗೆ ಡೌನ್‌ಲೋಡ್ ಮಾಡಿಕೊಳ್ಳಬಹುದು. (2) ಟೆಂಡರ್‌ಗಳನ್ನು ಆನ್‌ಲೈನ್ ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮೂಲಕ **03.03.2022**ರ ಸಂಜೆ **4:00** ಗಂಟೆಯೊಳಗೆ ಸಲ್ಲಿಸತಕ್ಕದ್ದು ಹಾಗೂ ಟೆಂಡರ್‌ಗಳನ್ನು ಇ-ಪ್ರೊಕ್ಯೂರ್‌ಮೆಂಟ್ ಪೋರ್ಟಲ್ ಮಾರ್ಗದರ್ಶನದಂತೆ ತೆರೆಯಲಾಗುವುದು. (3) ಆರ್ಥಿಕ ಬಿಡ್‌ಗಳನ್ನು ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರ ಕಛೇರಿ, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿಯಲ್ಲಿ **https://eproc.karnataka.gov.in** ವೆಬ್‌ಸೈಟ್ ಮೂಲಕ **05.03.2022**ರ ಸಂಜೆ **4:30** ಗಂಟೆಗೆ ತೆರೆಯಲಾಗುವುದು. ಹೆಚ್ಚಿನ ಮಾಹಿತಿಯನ್ನು ಮೇಲಿನ ಕಛೇರಿಯಿಂದ ಕೆಲಸದ ವೇಳೆಯಲ್ಲಿ ಅಥವಾ ವೆಬ್‌ಸೈಟ್ **https://eproc.karnataka.gov.in** ನಿಂದ ಪಡೆದುಕೊಳ್ಳಬಹುದು.

ಸಹಿ/- ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು, ದಾಸರಹಳ್ಳಿ ವಿಭಾಗ, ಬಿಬಿಎಂಪಿ

ಸೂಚನೆ : ಗಾಳಿಸುದ್ದಿ ಹರಡಬೇಡಿ, ಜಾಗ್ರತೆಯಿಂದ ವರ್ತಿಸಿ. ಸೋಂಕನ್ನು ದೂರವಿಡಿ ಸೋಂಕಿತರನ್ನಲ್ಲ.
ಮಾಸ್ಕ್ ಧರಿಸಿ
6 ಅಡಿ ವೈಯಕ್ತಿಕ ಅಂತರ ಪಾಲಿಸಿ
ಕೈಗಳ ಸ್ವಚ್ಛತೆ ಕಾಪಾಡಿಕೊಳ್ಳಿ

...and its plant and machinery.
...serve price for Land and Building: Rs.65,38,000-00 | EMD:Rs.6,53,800-00
...serve price for Plant and Machinery: Rs.4,21,000-00 | EMD: Rs.42,100-00
...Conditions: (1) Assets will be sold on 'as is where is basis'...auction ...ng date and time is 08-03-2022 at 11.00 a.m. and e-auction ...022 at 04.00 p.m. (3) Last date and time for receipt of EMD is ...2022 at 3.00 p.m. (4) Property can be inspected on 21/02/2022 between ...a.m. To 5.00 p.m. (5) All the statutory dues such as tax arrears / dues payable ...SCOM / KSSIDC / KIADB / local authorities / Municipal Corporation etc. on the ...ties should be borne by the buyer. (6) Promoter / guarantor / Collateral ...ity owner are requested to bring the prospective buyers for better price and to ...pate in the e-auction. (7) E-auction will be held through website: ...//eproc.karnataka.gov.in. For other terms and conditions of e-auction ...e refer the said website. (8) For further information Mobile No.9449037639 ...be contacted.

Date: 04/02/2022 Sd/- Assistant General Manager
Place: Dharwad

BRUHAT BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer, Dasarahalli Division,
2nd & 4th Cross, 2nd Main Road, 3rd Block, H.M.T. Layout,
Near BWSSB Water Tank, Nagasandra (P), Bengaluru-73

No.: BBMP/EE/DD/Ten/24/2021-22 Date: 03.02.2022

INVITATION FOR TENDERS (IFT)

(Short term Tender) Single Tender Document System (Through GOK e-Procurement Portal only) - KW1, 2 & 3

The Executive Engineer, Dasarahalli Division invites tenders from eligible tenderers for the construction of works details in the table given below.

Sl. No.	Ward No.	Estimate amount (Rs. in Lakhs)	EMD Amount (in Rs.)	No. of Works
1	12	5.00 to 23.19	12,500/- to 46,376/-	4
2	13	10.00 to 50.00	25,000/- to 1,00,000/-	7
3	14	2.00 to 50.00	5,000/- to 1,00,000/-	23
4	15	12.50 to 50.00	31,250/- to 1,00,000/-	4
5	39	4.00 to 50.00	10,000/- to 1,00,000/-	8
6	41	5.80 to 50.00	14,497.50 to 1,00,000/-	4
7	70	25.00	50,000/-	1
8	71	10.00 & 30.00	25,000/- & 60,000/-	2
		SC Category		
9	12	10.00	25,000/-	1
10	13	5.00 to 25.00	12,500/- to 50,000/-	4
11	14	15.00 & 50.00	37,500/- & 1,00,000/-	2
12	15	14.50 & 50.00	36,250/- & 1,00,000/-	2
13	39	11.59 & 50.00	28,985/- & 1,00,000/-	2
14	41	24.14	48,280/-	1
		ST Category		
15	13	19.07	47,675/-	1
16	14	30.00	60,000/-	1
17	15	50.00	1,00,000/-	1
18	39	10.00	25,000/-	1
19	70	25.38	50,760/-	1
			Total	**70**

Calendar of Events: (1) Tender documents may be downloaded from the e-procurement portal of the Government of Karnataka from on or before **21.02.2022.** (2) Tenders must be submitted online through e-procurement portal on or before **4:00 p.m.** on **03.03.2022** and the opening of tenders will be as per the e-procurement portal guidelines. (3) Financial bids will be opened on the website **https://eproc.karnataka.gov.in** in the Office of the Executive Engineer, Dasarahalli Division, BBMP on **05.03.2022** at **4:30 p.m.** Further details may be obtained from the above office, during office hours or website **https://eproc.karnataka.gov.in**

Sd/- Executive Engineer, Dasarahalli Division, BBMP

STAY PROTECTED FROM COVID-19, DON'T SPREAD RUMOURS, ACT RESPONSIBLY, AVOID INFECTION-NOT THE INFECTED
Wear Mask | 6 Feet Follow Physical Distancing | Maintain Hand Hygiene

2. Switch Gear Spares. 3. NGK for transformers. 4. Different types of Plante Battery. 5. Different types of LED Lights and Fittings. 6. Different types of Flow meter/ Switches /Transmitter/ Indicators/ Sensors. 7. Various sizes of V Pulleys. 8. I&C Spares. 9. Cooling Pads for Air conditioner & Ventilation system. 10. Various types of Hex head bolt with nut. 11. Air Conditioner Spares -(Ind 5284). 12. Air Conditioner Spares-(Ind 5286). 13. Transformer controls and relays and valves. 14. Valves and its spares. 15. Spring Isolators and Vibration Isolators. 16. LT Switchgear feeder modules and its spares. 17. Instrumentation and controls fittings. 18. Instrument transformers. 19. Different types of Solenoid valves. 20. LT Cables. **Last date for receipt of tender:** 17-02-2022.

No. EE(P)BT/PUBL-BTN/553 Date: 03-02-2022.

1. Lead acid batteries and accessories. 2. Electrical spares. 3. Various types of Limit switches. 4. LT Motor Spares. 5. Various types measuring instruments. 6. Clamp connectors. 7. Capacitors. 8. Ceiling Fans and Regulators. 9. Street light timer set box. 10. Oxygen Regulator and its Spares. **Tender documents may be downloaded from the above website. Tenders shall be submitted in e-procurement portal only. Last date for receipt of tender: Sl.No.1 to 5:** 10-02-2022. **Sl.No.6 to 10:** 21-02-2022. **Further details can be had from the office of:** The Executive Engineer(Purchase)BT, BTPS, KPCL, Kudithini-583 122, Ballary Dist. Mob: 9448290750. E-mail: eepurchase.btps@gmail.com

DECCAN HERALD Dt: 06/02/22.

BRUHAT BENGALURU MAHANAGARA PALIKE

Office of the Executive Engineer, Electrical Division,
Yalahanka Zone, Ballari Main Road, Byatarayanapura, Bengaluru - 92.

No: EE/ELE/YZ/TEND/06/2021-22 Date: 05.02.2022

INVITATION FOR SHORT TERM TENDER (IFT)

(TWO COVER) (Through GOK e-Procurement Portal only)

The Executive Engineer (Elect), Yalahanka Zone, Invites tenders in accordance With KTPP rules 2000, from eligible contractors registered in Bruhat Bengaluru Mahanagara Palike /KPWD/CPWD/Railways/MES/National Highway or any other equivalent Central/State Government Organisations for Electrical work as detailed in the table.

Annual Maintenance and Repairs of Street Lights in Various Wards of Yalahanka Zone, BBMP, Bengaluru.

Sl. No.	Name of the Place of the work	Approx. Value to Work (₹.In Lakhs)	EMD (In ₹.)
1	Ward No. 01 Package Y-1	37.84	75680.00
2	Ward No. 02 Package Y-2	31.68	63360.00
3	Ward No. 03 Package Y-3	60.60	121200.00
4	Ward No. 04 Package Y-4	49.71	99420.00
5	Ward No. 05 Package Y-5	73.71	147420.00
6	Ward No. 06 Package Y-6	71.85	143700.00
7	Ward No. 07 Package Y-7	47.59	95180.00
8	Ward No. 08 Package Y-8	33.47	66940.00
9	Ward No. 09 Package Y-9	52.78	105560.00
10	Ward No. 10 Package Y-10	22.75	50000.00
11	Ward No. 11 Package Y-11	38.89	77780.00
12	Ward No. 03 & 04 Package Y-12	13.22	33100.00

Calendar of Events : (1) Tender documents may be downloaded from the e-procurement portal of from **09.02.2022** onwards. (2) Bids must be submitted online through e-procurement portal on or before **17.02.2022** by **4:00** pm. (3) The Technical bids will be opened on **19.02.2022** at **4:00** pm. (4) The Financial bids will be opened on **22.02.2022** at **4:00** pm. Further details may be obtained from the above office during office hours on working days or from website: **https://eproc.karnataka.gov.in**

Sd/- Executive Engineer, Electrical Division Yalahanka Zone

STAY PROTECTED FROM COVID-19, NO CARELESSNESS UNTIL THERE IS A CURE
Wear Mask | 6 Feet Follow Physical Distancing | Maintain Hand Hygiene